

17-18-B Sales Tax III Resurfacing Phase II Becky Dawes and Sharon Lyles June 8, 2017 @ 3:00 p.m.			Satterfield Construction Co., Inc Stacey Black PO Box 279 Greenwood SC 29646		Reeves Construction Company Dallus B. Suggs 1 Apac Industrial Way Augusta GA 30907		ATC Site Construction John Henderson PO Box 7054 North Augusta SC 29861	
Description	Quantity	Unit	each	total	each	total	each	total
Mobilization, Bonds Construction Signage: Traffic Control	1	LS	\$50,000.00	\$50,000.00	\$180,330.00	\$180,330.00	\$25,100.00	\$25,100.00
Clean and Broom Roadway. Overlay roadway & raised edge with SC Type C. Dress edge with existing spoil	59,000	SY	\$8.25	\$486,750.00	\$7.75	\$457,250.00	\$7.38	\$435,420.00
Clean and Broom Driveways. Tack emulsified asphalt & overlay existing asphalt drives to right-of-way. Dress edge with existing spoil	700	SY	\$15.00	\$10,500.00	\$36.25	\$25,375.00	\$16.00	\$11,200.00
Provide topsoil material as needed for backfilling along raised edge	200	CY	\$30.00	\$6,000.00	\$105.75	\$21,150.00	\$20.00	\$4,000.00
Seal & level existing asphalt surface with SC Type D asphalt	300	Tons	\$115.00	\$34,500.00	\$140.00	\$42,000.00	\$91.00	\$27,300.00
Various depth asphalt milling as needed	1,300	SY	\$8.00	\$10,400.00	\$22.55	\$29,315.00	\$3.00	\$3,900.00
Patching(2" compacted SC Type C asphalt & 4" GAB compacted 100% subgrade compacted to 100%	3,000	SY	\$28.00	\$84,000.00	\$58.75	\$176,250.00	\$32.00	\$96,000.00
Restripe 2' wide existing stop bar	27	LF	\$100.00	\$2,700.00	\$100.00	\$2,700.00	\$80.00	\$2,160.00
4" PVC French drain	1,000	LF	\$20.00	\$20,000.00	\$36.00	\$36,000.00	\$15.00	\$15,000.00
<b>Total Bid</b>				<b>\$704,850.00</b>		<b>\$970,370.00</b>		<b>\$620,080.00</b>
<b>* With Local Preference</b>				<b>\$710,850.00</b>		<b>\$976,370.00</b>		<b>\$626,080.00</b>

Forty-Seven (47) suggested and registered vendors were notified of the opportunity to submit a bid. Three (3) were received.  
The bid was advertised in SCBO May 18, 2017. \*Local preference may apply. Sales tax III Project.

Recommendation of County Engineer: \_\_\_\_\_  
Joe Berry

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Approval/Disapproval of County Administrator: \_\_\_\_\_ Date: \_\_\_\_\_  
Clay Killian